

North Plains Vision for Comp Plan Update	Cogan Owens Greene						Total
	KG	Assc	Graphics	Admin	Exp	COC Subtotal	
Tasks	\$175	\$85	\$90	\$85			
1. Project Management	36			9		\$7,065	\$7,065
2. Vision Steering Committee	36	24			\$100	\$8,440	\$8,440
3. Community Profile	4	26	4			\$3,270	\$3,270
4. Public Outreach and Engagement	52	38	18		\$500	\$14,450	\$14,450
5. Vision Workshops	30	30			\$50	\$7,850	\$7,850
6. Draft and Final Vision	12	6				\$2,610	\$2,610
7. Draft and Final Action Items	12	6	4			\$2,970	\$2,970
Total Hours	182	130	26	9		347	
Total Dollars	\$31,850	\$11,050	\$2,340	\$765	\$650	\$46,655	\$46,655

Comments

Assumes 9 months; bimonthly calls and invoicing
Assumes 6 meetings; city provides printing and refreshments
Draft and final
6 interviews; 6 community conversations including four meetings w/
PC and Council; two e-surveys; content for communications
Two (2) community workshops